



2022 Battery Plant Drive, Stanton, Tennessee 38069, USA

http://purchase.blueovalsk.com

TEL) FAX) EMAIL: chm.park@sk.com

PURCHASE ORDER

Date : 2023-01-17

PURCHASE ORDER

SHIPPING MARK

P.O.No. : 4280000032

BlueOval SK Co.,Ltd.

Amend : 0 (2023-01-18)

IMPORTANT : This order is subject to the provisions contained in the terms and conditions and requisition documents when attached hereto.

P.O.No :

Destination :

Package No :

Our order number must appear on all correspondence and documents.

TO	SFA ENGINEERING CO.,LTD.	Through (or CC.)	
	: 38, Yeongcheon-ro, Hwaseong-si, Gyeonggi-do		
	SFA ENGINEERING CO.,LTD.		
PHONE	: 031-379-7512	FAX	: 031-379-1769
PHONE	:	FAX	:
PAYMENT	: T/T in Advance	SHIPPING TERMS	: FOB Korea port
DESTINATION	: USA PORT		
OTHER CHARGE AMOUNT	: USD 0		
DELAY PENALTY	: 0%	Allowance	: 0%

L/N	Code No.	Description	Chemical check	Unit	UnitPrice
ABC	Delivery Date			Quantity	Amount
1	JM00002885	DEGASSING MACHINE, [Formation][BOSK KY1][Degassing][New][1Line Equipment]	N1	EA	2,265,500
	2023-08-25			1	2,265,500
2	JM00002885	DEGASSING MACHINE, [Formation][BOSK KY1][Degassing][New][2Line Equipment]	N1	EA	2,265,500
	2023-09-01			1	2,265,500
3	JM00002885	DEGASSING MACHINE, [Formation][BOSK KY1][Degassing][New][3Line Equipment]	N1	EA	2,265,500
	2023-09-08			1	2,265,500
4	JM00002885	DEGASSING MACHINE, [Formation][BOSK KY1][Degassing][New][4Line Equipment]	N1	EA	2,265,500
	2023-09-15			1	2,265,500
5	JM00002885	DEGASSING MACHINE, [Formation][BOSK KY1][Degassing][New][5Line Equipment]	N1	EA	2,265,500
	2023-09-22			1	2,265,500
6	JM00002885	DEGASSING MACHINE, [Formation][BOSK KY1][Degassing][New][6Line Equipment]	N1	EA	2,265,500
	2023-09-29			1	2,265,500
7	JM00002885	DEGASSING MACHINE, [Formation][BOSK KY1][Degassing][New][7Line Equipment]	N1	EA	2,265,500
	2023-10-06			1	2,265,500



2022 Battery Plant Drive, Stanton, Tennessee 38069, USA

<http://purchase.blueovalsk.com>

TEL) FAX) EMAIL: chm.park@sk.com

8	JM00002885	DEGASSING MACHINE, [Formation][BOSK KY1][Degassing][New][8Line Equipment]	N1	EA	2,265,500
	2023-10-13			1	2,265,500
9	JM00002885	DEGASSING MACHINE, [Formation][BOSK KY1][Degassing][New][9Line Equipment]	N1	EA	2,265,500
	2023-10-25			1	2,265,500
10	JM00002885	DEGASSING MACHINE, [Formation][BOSK KY1][Degassing][New][10Line Equipment]	N1	EA	2,265,500
	2023-11-01			1	2,265,500
11	JM00002885	DEGASSING MACHINE, [Formation][BOSK KY1][Degassing][New][11Line Equipment]	N1	EA	2,265,500
	2023-11-08			1	2,265,500
12	JM00002885	DEGASSING MACHINE, [Formation][BOSK KY1][Degassing][New][12Line Equipment]	N1	EA	2,265,500
	2023-11-15			1	2,265,500
13	JM00002885	DEGASSING MACHINE, [Formation][BOSK KY1][Degassing][New][13Line Equipment]	N1	EA	2,265,500
	2023-11-22			1	2,265,500
14	JM00002885	DEGASSING MACHINE, [Formation][BOSK KY1][Degassing][New][14Line Equipment]	N1	EA	2,265,500
	2023-11-29			1	2,265,500
15	JM00002885	DEGASSING MACHINE, [Formation][BOSK KY1][Degassing][New][15Line Equipment]	N1	EA	2,265,500
	2023-12-06			1	2,265,500
16	JM00002885	DEGASSING MACHINE, [Formation][BOSK KY1][Degassing][New][16Line Equipment]	N1	EA	2,265,500
	2023-12-13			1	2,265,500
Other Charge				USD	0
Total		FOB Korea port			36,248,000

FREIGHT FORWARDER :

1. Payment condition, including invoice evidence
 - > Equip. : AP(30%), Pro-rata(60%), Balance(10%)
 - > Service : after SAC 100%

BlueOval SK

2022 Battery Plant Drive, Stanton, Tennessee 38069, USA

<http://purchase.blueovalsk.com>

TEL) FAX) EMAIL: chm.park@sk.com

- evidence list
 - > default: Invoice with Seller's bank information
 - > additional:
 - 1st AP bond, P Bond, seal affixed PO.
 - 2nd B/L, C/I, P/L, FAT Certi.
 - 3rd SAC (Site Acceptance Certificate)
- 2. Bond issuance date for AP, P bond
 - Submission : within 10 business days of the contract (mandatory use of GTC's form)
 - Bond amount
 - i) AP bond : 30% of Equip. Price(USD 10,725,600)
 - ii) P bond : 10% of Total Price(USD 3,624,800)
 - Valid period
 - i) AP bond : Contract ~ Final shipment+1Month
 - ii) P bond : Contract ~ Target date+1Year
- 3. Delivery Address: for KY1
 - 2022 Battery Plant Drive, Glendale, Kentucky 42740
- 4. Date for delivery, commissioning, etc., based on workscope
 - FOB date : 1st 25-Aug-2023 ~ Final 13-Dec-2023
 - On site : 1st 15-Nov-2023 ~ Final 04-Mar-2024
 - C-Sample : 1st 21-May-2024 ~ Final 13-Aug-2024
 - Expected SOP date : 1st 02-Dec-2024 ~ Final 13-Jan-2025
 - Target date (= SOP+3M) : 1st 02-Mar-2025 ~ Final 13-Apr-2025
- 5. Contact point for invoicing and technical discussion
 - MFG : Byeongchan Kim (김병찬) / sunonsea@sk.com / +82-10-4493-8525
 - Finance : Brad (이범규) / brad1@sk.com / +1-706-605-6312

Blueoval SK, 1110 sanctuary pkwy, Alpharetta, GA 30009, USA

End.

VENDOR ACCEPTANCE	BlueOval SK Co.,Ltd.
Formal acceptance of this purchase order required immediately. Upon receipt, please sign and date below, and fax this cover sheet to BlueOval SK Co.,Ltd.	CHONGMYEON PARK
Company : SFA ENGINEERING CO.,LTD.	BlueOval SK
Representative :	This is a computer-generated, original order. No signature is required. If this order is transmitted by fax and you need the original, please advise.
PREPARED BY :	PREPARED BY : CHONGMYEON PARK
Digital Signature :	Digital Signature :



 Young-Min Kim
 President
 SFA Engineering Corp.