



NextStar Energy Inc.

Tel)

Fax)

Purchase order

Supplier : SFA ENGINEERING CORP.
Hwaseong-si, Gyeonggi-do38, Yeongcheon-ro

PO No. : 4502102096
PO Date : 2023-10-28
Buyer : Moonsung Choi

No.	ItemCode/ItemName	Quantity	UoM	Unit Price	Amount	Delievery Date
10	ESST 출하 / 모듈물류	1.000	SET	26,245,721.00	26,245,721.00	2023-12-15
Total Amount :				USD	26,245,721.00	

1. Delivery term : Free on board
2. Place of delivery : Busan, Korea
3. Payment term : T/T 60 DAYS FROM B/L DATE Prepayments(10%),Intermediate Payments(20%),Intermediate Payments(60%),Balance(10%)
4. Liquidated Damage : 0.3% of the contract amount per delay day, within 25% of the maximum contract amount
- 1) Delivery Date : 2025-02-28
- 2) Performance Acceptance Test Date : 2024-12-31
- 3) Final Acceptance Test Date : 2025-02-28



5. Buyer's note :

Additional Conditions : Specifications, performance, inspection requirements and method of the product provided by Supplier to LGES shall be subject to the Specifications attached to the individual purchase contract executed between Supplier and LGES.


ACCEPTANCE OF THE PURCHASE ORDER. LGES may issue a purchase order to Supplier (Purchase Order), and the Purchase Order shall be deemed to be accepted by Supplier and Supplier shall be bound by the Purchase Order, unless Supplier rejects the Purchase Order in writing within three (3) business days from receipt of the Purchase Order from LGES. Unless otherwise agreed by LGES in writing, any additional terms and conditions in any offer, quotation, or proposal of Supplier, which are not specified in the Purchase Order, shall in no way constitute an acceptance of LGES and shall not be binding on LGES.

COMPLAINE WITH OTHER CONTRACT TERMS. Terms and provisions not specified in this Purchase Order, shall follow all terms and provisions of the Master Equipment Purchase Agreement, Equipment Purchase Contract, and related supplemental agreements.

Please deliver the product in accordance with the above mentioned contents and the due date.

SFA ENGINEERING CORP.
SFA Engineering Corp.


Authorized Signature
President / C.E.O

NextStar Energy Inc.


Scott Ryan
Team Leader



HQ/taegyun.ilm